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A D D E N D U M  1  
  

 
Date 

March 19, 2008 
 
To 
Qualified Construction Management Firms 
 
From 
Judicial Council of California 
Administrative Office of the Courts, 
Office of Court Construction and 
Management 
 
Subject 
Addendum No. 1 
Request for Qualifications and Proposals for 
Preconstruction Services and Construction  
Management at Risk Services with a 
Guaranteed Maximum Price 
 
Plumas-Sierra Courthouse 
Solicitation Number: OCCM-FY2007-09 
 

 Action Requested 

Please review the attached responses to 
questions regarding the RFQ/P. 
 
Deadline 

See attached addendum 
 
Contact 

occm_solicitations@jud.ca.gov 

 

 
 
 
 
 
 
 



Plumas-Sierra Courthouse 
Solicitation Number: OCCM-FY2007-09 

Addendum No. 1 
 

 
 

 Rudolph & Sletten Inc.   

# RFQ Reference Question Answers 

1 Attachment A; Pg. A-5; 4.A.4 As part of the services for conducting Project 
Status Meetings, it calls for conducting meetings 
in Santa Ana, San Diego or Burbank.  Please 
clarify if this is correct.  If so, please clarify how 
many meetings will be required in one of these 
locations. 

This is not correct. Project Status 
meetings will be held in Sacramento, 
CA. Number of meetings required is 
per the CMAR. 

2 Attachment A; Pg. A-6; 4.A.7  & 
Attachment H; Para. 3.10.6 

Attachment A calls for the project schedule to be 
done in the latest version of MS Project, unless 
otherwise agreed by the AOC.   Attachment H 
says that the project schedule shall be prepared 
using Primavera Project Planner or Primavera 
SureTrak.  Please confirm that is acceptable to 
use either MS Project or Primavera software. 

It is preferred to use MS Project, but 
either software will be accepted.  

3 Attachment A; Pg. A-7; 4.A.13 This paragraph calls for the Contractor to “Assist 
the Architect in providing Construction Documents 
which, at a minimum, reflect compliance with AOC 
standards and the Project Program…”  Please 
clarify that it is not the intent to have the 
Contractor to provide design services to assist in 
the completion the Construction Documents. 

It is not the intent to have the 
Contractor provide design services to 
assist in completion of the 
Construction Documents. 

4 Attachment A; Pg. A-8; 4.A.16.iii As part of the QA Program, the Contractor is to 
have the drawings reviewed by a professional 
trained in the same discipline as the 
drawings/specifications being reviewed.  Please 
clarify which disciplines this is to include.   

Peer review guidelines are provided in 
section 4.C.1 – Working Drawings 
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 Rudolph & Sletten Inc.   

# RFQ Reference Question Answers 

5 Attachment A; Pg. A-8; 4.A.16.iii 

Also, Pg. A-10.C.1.ii 

For the “peer reviews” of the drawings, is it 
possible to get conceptual/schematic drawings to 
forward to obtain quotes for peer review 
services?   NOTE:  It may make sense to 
stipulate an allowance for this part of the 
services since this will vary depending on the 
final condition of the drawings and number of 
drawing sheets. 

Schematic drawings can be made 
available if required to submit 
response to solicitation. Otherwise, the 
successful proposer will have 
immediate access to all applicable 
drawings. 

6 Attachment A; Pg. A-8; 4.B.1.i This paragraph stipulates that the Contractor is to 
demonstrate to the satisfaction of the AOC and 
certify in writing that the DD’s/CD’s are in 
conformance with the requirements of the Project 
Program.  This could be interpreted that the 
Contractor would then be liable for the design 
teams Errors & Omissions.   Please clarify the 
intent of this paragraph. 

Please see answer to question 3. It is 
not intended that the CMAR will 
provide design services, however, by 
serving as a CM at Risk, the AOC 
expects that the CM will partner with 
the architect and the AOC to ensure 
that the goals of the project are met.  

7 Attachment A; Pg. A-12; C.A.xi Regarding the Master Schedule, please confirm 
that it is acceptable to complete Phase 1, 
winterize the site, then return after the snow is 
sufficiently melted to complete Phase 2. 

This is one option. The AOC will 
determine the final schedule as we 
progress through the Working Drawing 
phase and determine the date of the 
passing of the ’08-‘09 Budget Act. For 
purposes of consistent responses, 
please submit based on a break in 
construction for snow season. 
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8 Attachment A; Pg. A-7; 4.15;  

Attachment C; Temp Utilities Items 
10 

There is a conflict between Attachments A & C 
regarding interim clean-up.  Attachment A 
indicates that the Contractors’ Basic Services can 
include ancillary services “such as clean-up”; 
however Attachment C indicates that periodic 
clean-up is a Direct Cost of the Work.  Please 
clarify which is correct. 

PLEASE SEE ADDENDUM 1 
ATTACHMENT C 

Include daily and final clean-up in the 
General Conditions cost items in the  
Contractor’s Basic Services. 
Attachment C will be revised to 
indicate that clean-up should be in the 
Construction Phase Services column.  

9 RFQ; Pg. 4; 3.0  &  Attachment F; 
P 

The RFQ is clear that there are two distinct phases 
(Ph. 1 with 54 work days and Ph. 2 with 192 
working days).  However, the fee proposal says 
the construction duration is 246 working days.  
This could be interpreted that this is 246 
consecutive working days.  Please clarify that it is 
not required to perform the work in 246 
consecutive work days, but in two phases in the 
days noted with Ph. 2 finishing no later than 
2/12/10. 

This is one option. The AOC will 
determine the final schedule as we 
progress through the Working Drawing 
phase and determine the date of the 
passing of the ’08-‘09 Budget Act. For 
purposes of consistent responses, 
please submit based on a break in 
construction for snow season.  

 
 
 
 
 
 
 
 

 


